

**CITY OF DEPOE BAY**  
**DEPOE BAY HARBOR DOCKS 2-4 REPLACEMENT**

**ADDENDUM NO. 2**

**August 23, 2023**

**NOTE: FAILURE TO ACKNOWLEDGE RECEIPT OF THIS ADDENDUM ON THE BID FORM DOES NOT AFFECT THE BIDDER'S OBLIGATION FOR COMPLIANCE.**

**Section I – CONTRACT DOCUMENTS**

--	--

**Section II – CONTRACT DRAWINGS**

--	--

**Section III – TECHNICAL SPECIFICATIONS**

--	--

**Section IV – REFERENCE SECTIONS**

--	--

**GENERAL INFORMATION**

Plan Holders List:	Updated Plan Holders List <b><u>attached</u></b> for reference. Please make sure to provide updated contact info, per bid instructions, to ensure inclusion in Addenda distribution.
Project Questions:	The cut-off date and time for all project questions submitted to the City of Depoe Bay is Thursday August 31, 2023 at 4:00 PM P.T.
Bid Date & Time:	<b>Bids Due: September 12, 2023, at 2:00 PM P.T.</b>

**CITY OF DEPOE BAY**  
**DEPOE BAY HARBOR DOCKS 2-4 REPLACEMENT**

**ADDENDUM NO. 2**

**August 23, 2023**

Bidder Questions:

1. Are there any domestic requirements for the construction materials on the project (i.e. Buy America / Buy American)?  
**Response:** No, there are no domestic requirements for materials.
2. Will material on hand invoicing be allowed, i.e. for docks, floats, piling, etc.?  
**Response:** The Standard General Conditions chapter 14.02.A.1 and Supplementary Conditions chapter 14.02 Progress Payments, provide for material on hand invoicing.
3. The additive alternate specifies the option of adding coal tar epoxy over galvanized steel. What steel surfaces would get the coal tar epoxy coating?  
**Response:** See Technical Specification, Section 01025 – Measurement and Payment, Page 7. The surfaces subject to coal tar epoxy are specified in 1.12.A.1 and.2.

**END OF ADDENDUM NO. 2**

**CITY OF DEPOE BAY**  
**Depoe Bay Harbor Docks 2-4 Replacement**

Notice: July 31, 2023 and August 7, 2023

**Extended Proposal Deadline: September 12, 2023**

Time: 2:00 PM PST

Plans and Specifications: No Fee

**Addendum Number: 1, 2**

NAME/ADDRESS	PLAN #	PHONE	FAX/E-MAIL	Date
Seattle Daily Journal of Commerce Chrisy Coutts 83 Columbia St, Ste 200 Seattle, WA 98104	N/A	(206) 622-8272	plans@djc.com chrisy.martin@djc.com	07/31/23
Builders Exchange of Washington, Inc. Nick Pettinger 2607 Wetmore Ave Everett, WA 98201	N/A	(425) 258-1303	(425) 259-3832 nick@bxwa.com	08/01/23
West Coast Contractors Stan Washington 61050 Hwy 101 Coos Bay, OR 97467	N/A	(541) 267-7689	(541) 269-1600 estimating@westcoastcontractors.com	08/09/23
Bergerson Construction, Inc. Chad Curs or Greg Morrill PO Box 387 Astoria, OR 97103	N/A	(503) 325-7130	estimating@bergerson-const.com	08/14/23
Advanced American Const. Jon Koller 8444 NW St. Helens Road Portland, OR 97231	N/A	(503) 445-9000 (503) 729-6720	(503) 546-3031 jkoller@advanced-american.com	08/14/23
Legacy Contracting, Inc. Jeff Howell 41850 Kingston Jordan Rd. Stayton, Oregon 97383	N/A	(503) 749-1818	bids@legacycontractinginc.com	08/16/23

**CITY OF DEPOE BAY**  
**Depoe Bay Harbor Docks 2-4 Replacement**

Notice: July 31, 2023 and August 7, 2023

**Extended Proposal Deadline: September 12, 2023**

Time: 2:00 PM PST

Plans and Specifications: No Fee

**Addendum Number: 1, 2**

NAME/ADDRESS	PLAN #	PHONE	FAX/E-MAIL	Date
Northbank Civil & Marine, Inc John Wikander 4180 NW Fruit Valley Road Vancouver, WA 98660	N/A	(503) 866-0311	johnw@northbankcm.com	08/16/23
Topper Industries Bruce Abraham 1333 Glenwood Street Woodland, WA 98674	N/A	(360) 841-0451	bruce@topperfloats.com	08/21/23
Contractor Plan Center Brie Kidwell PO Box 2486 Clackamas, OR 97015	N/A	(503) 650-0148	brie@contractorplancenter.com	08/22/23
Billeter Marine, LLC Todd Pannell 520 3rd Court Coos Bay, OR 97420	N/A	(541) 269-8600 (541) 404-8999	(541) 266-0532 todd@billetermarine.com	08/22/23
Marine Floats Eric Wanner 313 East F Street Tacoma, WA 98421	N/A	(253) 383-2740 (253) 722-8228	(253) 383-1102 ewanner@marinefloats.com	08/22/23